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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 04/12/12
                                                                                                                   PAGE : 001 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120412                CONTRACT ID : C15042                       COUNTIES : ALAMOSA         RIO GRANDE
     LETTING DATE : 04/12/12                REGION      : 5
     LETTING TIME : 10:00 AM              CONTRACT TIME :  170  WORK DAYS
                                                TERRAIN : PLAINS                     PROJECT(S) : NH 1602-105

     CONTRACT DESCRIPTION :
     PROJECT NUMBER: NH 1602-105
     LOCATED FROM THE ALAMOSA/MONTE VISTA COUNTYLINE ROAD 6E TO
     THE INTERSECTION AT COUNTY ROAD 103 ON US 160

     THIS PROJECT WILL CONSIST OF CONSTRUCTING A WIDENED ROADWAY
     TEMPLATE CONSISITING OF 4 - 12' LANES AND A 16' MEDIAN PLUS
     SHOULDERS; AND PAVING WITH 4" HMA.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     5,936,924.00   101.3077%   100.0000%
    1    027A           APC SOUTHERN CONSTRUCTION COMPANY, LLC                         $     5,860,288.16   100.0000%    98.7092%
    2    005A           A & S CONSTRUCTION CO.                                         $     6,587,965.30   112.4171%   110.9660%
    3    091A           ELAM CONSTRUCTION INCORPORATED                                 $     6,593,999.12   112.5200%   111.0676%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 027A              |(  2 ) 005A
                                                      |ENGINEER'S ESTIMATE      |APC SOUTHERN CONSTRUCTION|A & S CONSTRUCTION CO.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |    5000.0000     5000.00|   18810.1400    18810.14|   15000.0000    15000.00
202-00001 Rem Structure                     2.000 EACH|    2000.0000     4000.00|    5073.8200    10147.64|   10000.0000    20000.00
202-00090 Rem Delineator                  176.000 EACH|      10.0000     1760.00|       5.0700      892.32|       7.0000     1232.00
202-00250 Rem Pavement Marking           1400.000 SF  |       1.0000     1400.00|       3.1500     4410.00|       1.9000     2660.00
202-00810 Rem Ground Sign                   9.000 EACH|      80.0000      720.00|     152.2100     1369.89|     166.0000     1494.00
202-01000 Rem Fence                     15840.000 LF  |       0.5000     7920.00|       0.5000     7920.00|       0.6000     9504.00
203-00100 Muck Excav                     1000.000 CY  |      15.0000    15000.00|       8.7900     8790.00|       9.0000     9000.00
203-01100 Proof Rolling                   100.000 HOUR|      50.0000     5000.00|     102.8300    10283.00|      90.0000     9000.00
203-01140 Rolling                          50.000 HOUR|     120.0000     6000.00|     114.1500     5707.50|      80.0000     4000.00
203-01500 Blading                         100.000 HOUR|     130.0000    13000.00|     131.1300    13113.00|     120.0000    12000.00
203-01597 Potholing                        80.000 HOUR|     240.0000    19200.00|     136.9900    10959.20|      60.0000     4800.00
206-00000 Str Excav                        32.000 CY  |      30.0000      960.00|     101.4800     3247.36|      10.0000      320.00
206-00100 Str Bkfl (CL 1)                  22.000 CY  |      40.0000      880.00|     101.4800     2232.56|      10.0000      220.00
207-00205 Topsoil                        7041.000 CY  |       8.0000    56328.00|      15.1100   106389.51|       6.5000    45766.50
208-00005 Erosion Log                    4860.000 LF  |       6.0000    29160.00|       4.2100    20460.60|       4.6000    22356.00
208-00020 Silt Fence                    20450.000 LF  |       1.5000    30675.00|       0.9800    20041.00|       1.0700    21881.50
208-00045 Conc Washout Str                  2.000 EACH|     800.0000     1600.00|     507.3800     1014.76|      10.0000       20.00
208-00070 Vehicle Tracking Pad              3.000 EACH|    1200.0000     3600.00|    1014.7600     3044.28|     700.0000     2100.00
208-00103 Removal and Disposal of Se       40.000 HOUR|      50.0000     2000.00|      32.4700     1298.80|      34.0000     1360.00
208-00105 Removal and Disposal of Se       40.000 HOUR|      70.0000     2800.00|      70.0200     2800.80|      74.0000     2960.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 04/12/12
                                                                                                                   PAGE : 001 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120412                CONTRACT ID : C15042                       COUNTIES : ALAMOSA         RIO GRANDE
     LETTING DATE : 04/12/12                REGION      : 5
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 027A              |(  2 ) 005A
                                                      |ENGINEER'S ESTIMATE      |APC SOUTHERN CONSTRUCTION|A & S CONSTRUCTION CO.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
208-00106 Sweeping (Sediment Removal       10.000 HOUR|     100.0000     1000.00|     152.2100     1522.10|     140.0000     1400.00
208-00107 Rem Trash                         5.000 HOUR|      25.0000      125.00|      55.7000      278.50|      50.0000      250.00
208-00206 Erosion Control Supervisor      170.000 DAY |     100.0000    17000.00|      59.6900    10147.30|      62.0000    10540.00
209-00600 Dust Palliative (Mg Cl)      148003.000 GAL |       1.0000   148003.00|       0.7800   115442.34|       0.1000    14800.30
210-00011 Res Mailbox Str (Ty 1)            3.000 EACH|     200.0000      600.00|     405.9100     1217.73|     441.0000     1323.00
210-00013 Res Mailbox Str (Ty 3)            1.000 EACH|     240.0000      240.00|     431.2700      431.27|     469.0000      469.00
210-00810 Res Ground Sign                  33.000 EACH|     100.0000     3300.00|     202.9500     6697.35|     221.0000     7293.00
212-00006 Seeding (Native)                 20.000 ACRE|     500.0000    10000.00|     471.5100     9430.20|     512.0000    10240.00
212-00032 Soil Conditioning                20.000 ACRE|    1000.0000    20000.00|    1978.7900    39575.80|    2138.0000    42760.00
213-00004 Mulching (Weed Free Straw)       20.000 ACRE|     500.0000    10000.00|     629.1500    12583.00|     684.0000    13680.00
213-00061 Mulch Tackifier                4000.000 LB  |       1.5000     6000.00|       2.2800     9120.00|       2.4800     9920.00
216-00041 Soil Reten Blanket (S/C)        100.000 SY  |       1.4000      140.00|       2.4900      249.00|       2.7000      270.00
217-00020 Herbicide Treatment              10.000 HOUR|      80.0000      800.00|     121.7700     1217.70|     125.0000     1250.00
304-02005 ABC (CL 2)                    42679.000 CY  |      10.0000   426790.00|      18.9100   807059.89|      26.0000  1109654.00
304-06007 ABC (CL 6)                    17652.000 CY  |      21.0000   370692.00|      21.7600   384107.52|      30.0000   529560.00
304-09014 ABC (Spec)                       45.000 TON |      40.0000     1800.00|     101.4800     4566.60|      50.0000     2250.00
310-00608 Full Depth Reclam. of HMA    114232.000 SY  |       2.5000   285580.00|       1.6500   188482.80|       2.8000   319849.60
403-00721 HMA (Patching) (Asph)           100.000 SY  |      90.0000     9000.00|      45.6600     4566.00|      40.0000     4000.00
403-34721 HMA (Gr SX) (75) (PG 58-28    19763.000 TON |      71.0000  1403173.00|      67.0800  1325702.04|      73.0000  1442699.00
403-34731 HMA (Gr SX) (75) (PG 58-34    19989.000 TON |      78.0000  1559142.00|      76.6600  1532356.74|      83.0000  1659087.00
411-10255 Emul Asph (SS)                17966.000 GAL |       2.5000    44915.00|       2.7500    49406.50|       1.0000    17966.00
411-10300 Emul Asph (Prime Coat)         9200.000 GAL |       2.3000    21160.00|       3.0400    27968.00|       6.0000    55200.00
506-01020 Geogrid Reinforce            149000.000 SY  |       3.7500   558750.00|       1.3000   193700.00|       0.9300   138570.00
607-00005 End Post                         20.000 EACH|     200.0000     4000.00|     147.1400     2942.80|     160.0000     3200.00
607-00010 Corner and Line Br Post          40.000 EACH|     200.0000     8000.00|     170.4800     6819.20|     186.0000     7440.00
607-01000 Fence BW MP                   15840.000 LF  |       1.5000    23760.00|       1.0700    16948.80|       1.1600    18374.40
607-11525 Fence (Plastic)                 400.000 LF  |       2.5000     1000.00|       2.5400     1016.00|       2.7600     1104.00
607-60116 16 Ft Gate                        3.000 EACH|     500.0000     1500.00|     695.1100     2085.33|     755.0000     2265.00
612-00001 Delin (Ty I)                    250.000 EACH|      23.0000     5750.00|      23.3400     5835.00|      25.0000     6250.00
612-00002 Delin (Ty II)                    20.000 EACH|      25.0000      500.00|      24.3500      487.00|      26.0000      520.00
612-00003 Delin (Ty III)                   10.000 EACH|      29.0000      290.00|      25.3700      253.70|      27.0000      270.00
614-00011 Sign Panel (CL I)                67.000 SF  |      15.0000     1005.00|      15.2200     1019.74|      17.0000     1139.00
614-00012 Sign Panel (CL II)               84.000 SF  |      19.0000     1596.00|      17.2500     1449.00|      19.0000     1596.00
614-00035 Sign Panel (Spec)                18.000 SF  |     165.0000     2970.00|      21.3100      383.58|      23.0000      414.00
614-01512 Steel Sign Supp (2-In Rd)(      148.000 LF  |      15.0000     2220.00|       9.1300     1351.24|      12.0000     1776.00
614-01522 Steel Sign Supp (2-In Rd)(       26.000 EACH|      23.0000      598.00|      50.7400     1319.24|      55.0000     1430.00
614-01585 Steel Sign Supp (2-1/2 In       140.000 LF  |      25.0000     3500.00|      22.3200     3124.80|      25.0000     3500.00
614-01588 Steel Sign Supp (2-1/2 In        28.000 EACH|     250.0000     7000.00|     223.2500     6251.00|     243.0000     6804.00
620-00002 Field Office (CL 2)               1.000 EACH|   11000.0000    11000.00|   20295.2800    20295.28|   10000.0000    10000.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   12000.0000    12000.00|   20295.2800    20295.28|   17000.0000    17000.00
620-00020 Sanitary Facility                 1.000 EACH|    2000.0000     2000.00|    3044.2900     3044.29|    3000.0000     3000.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 04/12/12
                                                                                                                   PAGE : 001 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120412                CONTRACT ID : C15042                       COUNTIES : ALAMOSA         RIO GRANDE
     LETTING DATE : 04/12/12                REGION      : 5
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 027A              |(  2 ) 005A
                                                      |ENGINEER'S ESTIMATE      |APC SOUTHERN CONSTRUCTION|A & S CONSTRUCTION CO.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
625-00000 Const Surveying                   1.000 L S |   70000.0000    70000.00|   56319.4100    56319.41|   60000.0000    60000.00
626-00000 Mobilization                      1.000 L S |  300000.0000   300000.00|  366000.0000   366000.00|  486000.0000   486000.00
627-00001 Pvmt Mkg Paint                 1044.000 GAL |      35.0000    36540.00|      25.3700    26486.28|      38.0000    39672.00
627-00005 Epoxy Pvmt Mkg                  507.000 GAL |      80.0000    40560.00|      62.9200    31900.44|      76.0000    38532.00
627-30324 Preform Plastic Pvmt Mkg (     1322.000 SF  |      25.0000    33050.00|      13.7000    18111.40|      20.0000    26440.00
627-30329 Preform Plastic Pvmt Mkg (      386.000 SF  |      12.0000     4632.00|      10.4000     4014.40|      13.0000     5018.00
630-00000 Flagging                       7000.000 HOUR|      21.0000   147000.00|      20.3000   142100.00|      19.0000   133000.00
630-00007 Traf Ctrl Inspection             80.000 DAY |      90.0000     7200.00|      91.3300     7306.40|     103.0000     8240.00
630-00012 Traf Ctrl Mgmt                  170.000 DAY |     500.0000    85000.00|     583.4900    99193.30|     502.0000    85340.00
630-80001 Flash Beacon (Port)               2.000 EACH|     300.0000      600.00|     456.6400      913.28|    1200.0000     2400.00
630-80341 Const Traf Sign (A)              40.000 EACH|      20.0000      800.00|      40.5900     1623.60|       9.5000      380.00
630-80342 Const Traf Sign (B)              80.000 EACH|      30.0000     2400.00|      50.7400     4059.20|      11.0000      880.00
630-80343 Const Traf Sign (C)              16.000 EACH|      40.0000      640.00|      60.8900      974.24|      11.0000      176.00
630-80355 Port Mesg Panel                   2.000 EACH|    2500.0000     5000.00|    5073.8200    10147.64|   11000.0000    22000.00
630-80357 Flash Arrow Panel (B Ty)          2.000 EACH|     500.0000     1000.00|     761.0700     1522.14|    5200.0000    10400.00
630-80360 Drum Channel Dev                500.000 EACH|      10.0000     5000.00|      20.3000    10150.00|       6.0000     3000.00
630-80363 Drum Channel Dev (Light) (       50.000 EACH|      12.0000      600.00|      40.5900     2029.50|      12.0000      600.00
630-80380 Traffic Cone                    200.000 EACH|       5.0000     1000.00|       6.0900     1218.00|       2.0000      400.00
630-80510 Mobile Pvmt Mkg Zone              1.000 L S |    2000.0000     2000.00|    2536.9100     2536.91|     700.0000      700.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     5,936,924.00|       $     5,860,288.16|       $     6,587,965.30
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     5,936,924.00|       $     5,860,288.16|       $     6,587,965.30
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 04/12/12
                                                                                                                   PAGE : 001 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120412                CONTRACT ID : C15042                       COUNTIES : ALAMOSA         RIO GRANDE
     LETTING DATE : 04/12/12                REGION      : 5
     LETTING TIME : 10:00 AM

=================================================================================
                                                      |(  3 ) 091A              |
                                                      |ELAM CONSTRUCTION, INC.  |
                                                      |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+
SECTION 0001   ROADWAY                                |                         |
                                                      |                         |
201-00000 Clear and Grub                    1.000 L S |    5697.7500     5697.75|
202-00001 Rem Structure                     2.000 EACH|    3900.0000     7800.00|
202-00090 Rem Delineator                  176.000 EACH|       5.2200      918.72|
202-00250 Rem Pavement Marking           1400.000 SF  |       3.5000     4900.00|
202-00810 Rem Ground Sign                   9.000 EACH|     165.0000     1485.00|
202-01000 Rem Fence                     15840.000 LF  |       0.5500     8712.00|
203-00100 Muck Excav                     1000.000 CY  |      12.5000    12500.00|
203-01100 Proof Rolling                   100.000 HOUR|      78.0000     7800.00|
203-01140 Rolling                          50.000 HOUR|      90.0000     4500.00|
203-01500 Blading                         100.000 HOUR|     115.0000    11500.00|
203-01597 Potholing                        80.000 HOUR|     225.0000    18000.00|
206-00000 Str Excav                        32.000 CY  |      20.0000      640.00|
206-00100 Str Bkfl (CL 1)                  22.000 CY  |      70.0000     1540.00|
207-00205 Topsoil                        7041.000 CY  |       9.2500    65129.25|
208-00005 Erosion Log                    4860.000 LF  |       3.7700    18322.20|
208-00020 Silt Fence                    20450.000 LF  |       1.1000    22495.00|
208-00045 Conc Washout Str                  2.000 EACH|    2150.0000     4300.00|
208-00070 Vehicle Tracking Pad              3.000 EACH|    2375.0000     7125.00|
208-00103 Removal and Disposal of Se       40.000 HOUR|      50.0000     2000.00|
208-00105 Removal and Disposal of Se       40.000 HOUR|     150.0000     6000.00|
208-00106 Sweeping (Sediment Removal       10.000 HOUR|      24.0000      240.00|
208-00107 Rem Trash                         5.000 HOUR|      95.0000      475.00|
208-00206 Erosion Control Supervisor      170.000 DAY |     170.0000    28900.00|
209-00600 Dust Palliative (Mg Cl)      148003.000 GAL |       0.8000   118402.40|
210-00011 Res Mailbox Str (Ty 1)            3.000 EACH|     435.0000     1305.00|
210-00013 Res Mailbox Str (Ty 3)            1.000 EACH|     460.0000      460.00|
210-00810 Res Ground Sign                  33.000 EACH|     220.0000     7260.00|
212-00006 Seeding (Native)                 20.000 ACRE|     515.0000    10300.00|
212-00032 Soil Conditioning                20.000 ACRE|    3300.0000    66000.00|
213-00004 Mulching (Weed Free Straw)       20.000 ACRE|     690.0000    13800.00|
213-00061 Mulch Tackifier                4000.000 LB  |       2.7500    11000.00|
216-00041 Soil Reten Blanket (S/C)        100.000 SY  |       3.2500      325.00|
217-00020 Herbicide Treatment              10.000 HOUR|     135.0000     1350.00|
304-02005 ABC (CL 2)                    42679.000 CY  |      21.0000   896259.00|
304-06007 ABC (CL 6)                    17652.000 CY  |      28.0000   494256.00|
304-09014 ABC (Spec)                       45.000 TON |     130.0000     5850.00|
310-00608 Full Depth Reclam. of HMA    114232.000 SY  |       1.5000   171348.00|
403-00721 HMA (Patching) (Asph)           100.000 SY  |      25.0000     2500.00|
403-34721 HMA (Gr SX) (75) (PG 58-28    19763.000 TON |      79.0000  1561277.00|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 04/12/12
                                                                                                                   PAGE : 001 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120412                CONTRACT ID : C15042                       COUNTIES : ALAMOSA         RIO GRANDE
     LETTING DATE : 04/12/12                REGION      : 5
     LETTING TIME : 10:00 AM

=================================================================================
                                                      |(  3 ) 091A              |
                                                      |ELAM CONSTRUCTION, INC.  |
                                                      |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+
403-34731 HMA (Gr SX) (75) (PG 58-34    19989.000 TON |      91.5000  1828993.50|
411-10255 Emul Asph (SS)                17966.000 GAL |       2.5000    44915.00|
411-10300 Emul Asph (Prime Coat)         9200.000 GAL |       3.4000    31280.00|
506-01020 Geogrid Reinforce            149000.000 SY  |       1.1500   171350.00|
607-00005 End Post                         20.000 EACH|     160.0000     3200.00|
607-00010 Corner and Line Br Post          40.000 EACH|     190.0000     7600.00|
607-01000 Fence BW MP                   15840.000 LF  |       1.1500    18216.00|
607-11525 Fence (Plastic)                 400.000 LF  |       2.8000     1120.00|
607-60116 16 Ft Gate                        3.000 EACH|     760.0000     2280.00|
612-00001 Delin (Ty I)                    250.000 EACH|      25.0000     6250.00|
612-00002 Delin (Ty II)                    20.000 EACH|      26.0000      520.00|
612-00003 Delin (Ty III)                   10.000 EACH|      27.0000      270.00|
614-00011 Sign Panel (CL I)                67.000 SF  |      16.5000     1105.50|
614-00012 Sign Panel (CL II)               84.000 SF  |      18.5000     1554.00|
614-00035 Sign Panel (Spec)                18.000 SF  |      22.8000      410.40|
614-01512 Steel Sign Supp (2-In Rd)(      148.000 LF  |       9.8000     1450.40|
614-01522 Steel Sign Supp (2-In Rd)(       26.000 EACH|      55.0000     1430.00|
614-01585 Steel Sign Supp (2-1/2 In       140.000 LF  |      24.0000     3360.00|
614-01588 Steel Sign Supp (2-1/2 In        28.000 EACH|     240.0000     6720.00|
620-00002 Field Office (CL 2)               1.000 EACH|   20750.0000    20750.00|
620-00012 Field Lab (CL 2)                  1.000 EACH|   28250.0000    28250.00|
620-00020 Sanitary Facility                 1.000 EACH|    7500.0000     7500.00|
625-00000 Const Surveying                   1.000 L S |   54450.0000    54450.00|
626-00000 Mobilization                      1.000 L S |  360200.0000   360200.00|
627-00001 Pvmt Mkg Paint                 1044.000 GAL |      27.5000    28710.00|
627-00005 Epoxy Pvmt Mkg                  507.000 GAL |      68.0000    34476.00|
627-30324 Preform Plastic Pvmt Mkg (     1322.000 SF  |      15.0000    19830.00|
627-30329 Preform Plastic Pvmt Mkg (      386.000 SF  |      11.0000     4246.00|
630-00000 Flagging                       7000.000 HOUR|      21.2500   148750.00|
630-00007 Traf Ctrl Inspection             80.000 DAY |      98.0000     7840.00|
630-00012 Traf Ctrl Mgmt                  170.000 DAY |     625.0000   106250.00|
630-80001 Flash Beacon (Port)               2.000 EACH|     490.0000      980.00|
630-80341 Const Traf Sign (A)              40.000 EACH|      45.0000     1800.00|
630-80342 Const Traf Sign (B)              80.000 EACH|      55.0000     4400.00|
630-80343 Const Traf Sign (C)              16.000 EACH|      65.0000     1040.00|
630-80355 Port Mesg Panel                   2.000 EACH|    5450.0000    10900.00|
630-80357 Flash Arrow Panel (B Ty)          2.000 EACH|     815.0000     1630.00|
630-80360 Drum Channel Dev                500.000 EACH|      22.0000    11000.00|
630-80363 Drum Channel Dev (Light) (       50.000 EACH|      45.0000     2250.00|
630-80380 Traffic Cone                    200.000 EACH|       6.5000     1300.00|
630-80510 Mobile Pvmt Mkg Zone              1.000 L S |    2750.0000     2750.00|
                                                      |                         |
SECTION TOTALS                                        |       $     6,593,999.12|
------------------------------------------------------+-------------------------+
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 04/12/12
                                                                                                                   PAGE : 001 -6
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120412                CONTRACT ID : C15042                       COUNTIES : ALAMOSA         RIO GRANDE
     LETTING DATE : 04/12/12                REGION      : 5
     LETTING TIME : 10:00 AM

=================================================================================
                                                      |(  3 ) 091A              |
                                                      |ELAM CONSTRUCTION, INC.  |
                                                      |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+
CONTRACT TOTALS                                       |       $     6,593,999.12|
=================================================================================


